STATEMENT OF WORK

Fractional Chief of Staff Engagement

Effective Date: [DATE] | Version 2.0

ENGAGEMENT OVERVIEW	
Client / Company	UtopIQ, a Schmidt-Morgan Corporation
Contracting Party	Marc Greaves
Role	Fractional Chief of Staff
Effective Date	3/30/26
Initial Term	Three (3) months — Trial Period ending 6/30/26
Weekly Commitment	10–20 hours per week, flexing up or down as mutually agreed
Compensation Model	Non-cash / value-exchange + milestone-based incentives (see Section 6)

1. Background & Purpose

UtopIQ is seeking an experienced fractional Chief of Staff to provide strategic development support during a critical phase of company growth. This engagement is structured as a three-month Trial Period designed to accomplish three parallel objectives: (1) accelerate pipeline development and early adopter acquisition in preparation for a June 2026 implementation launch, (2) support CEO with submission of grant applications to capitalize on non-dilutive funding opportunities, and (3) explore the addition of the Contractor's proprietary LLM assessment framework into the company's service offering — with the potential to formalize a deeper, longer-term partnership.

This SOW reflects a mutual investment model: UtopIQ provides Marc Greaves with a high-visibility platform, elite incubator access, and a strategic network to advance and validate his LLM framework; the Contractor brings start-up leadership, ability to execute rapidly to drive immediate outcomes, and pipeline development expertise at a critical juncture for the company's growth.

2. Scope of Services

The Contractor will provide services across three interconnected areas during the three-month Trial Period:

2.1 LLM Assessment Deep Dive & Strategic Roadmap (Months 1–2)

During the first two months of the engagement, our Chief Technology Officer and Chief Innovation Officer will work with contractor to conduct a more in-depth analysis of the contractor’s LLM assessment framework to establish baseline understanding of the novelty and application potential. At the conclusion of month two, company will allocate a % of our primary technical workstream to

support development of the roadmap to achieve MVP with the potential opportunity of adding the Contractor's LLM assessment framework to the UtopIQ platform. Specifically, the Company will:

- Conduct a structured review of the Contractor's existing conceptual state LLM assessment methodology, tooling, and framework architecture
- If there is mutual interest with developing the framework for pilot in Q3, the Company will support the Contractor with drafting a high-level roadmap for advancing the build, inclusive of a testing strategy; the Company would provide the infrastructure, data and testing environment to complete
- Identify the most viable pathways for layering the LLM assessment offering into UtopIQ's existing and planned service model
- Design and initiate use of the LLM framework as a pre-sales discovery and qualification tool — testing its efficacy with Q3 early adopter prospects as part of the pipeline development process
- Leverage UtopIQ's direct pipeline into the elite incubation program (Capital Factory) to stress-test the framework in a real-world, high-profile environment; UtopIQ CEO must remain the face of UtopIQ to Capital Factory, but will include Contractor in activities, conversations, broker introductions that would be high value to Contractor.

Goal: By the end of Month 2, produce a targeted Q3 roadmap and initial test results that demonstrate whether and how the LLM assessment framework can be formally incorporated into [Company Name]'s offering — and establish a foundation for expanded collaboration.

2.2 Pipeline Development & Early Adopter Acquisition

Working in close collaboration with UtopIQ CEO and the Capital Factory network, the Contractor will:

- Drive targeted outreach to enterprise prospects and channel partnership candidates to build a qualified pipeline of early adopters
- Identify and qualify a pool of at least three (3) prospects ready and well-suited to serve as early adopters for the June 2026 implementation launch
- Lead relationship development activities with top-contender organizations, leveraging Capital Factory resources and network access
- Manage the full LOI-to-contract process, including prospect qualification, follow-up cadence, document negotiation, and execution through signed agreements with monetary payment commitments
- Support early adopter onboarding preparation in advance of the June 8, 2026 launch date

2.3 Grant Funding Support

The Contractor will support the team's efforts to secure non-dilutive grant funding, including activities as assigned and mutually agreed to by UtopIQ CEO and Contractor:

- Reviewing and refining the existing strawman proposal into polished, submission-ready grant applications
- Researching and identifying relevant grant opportunities aligned with the company's stage and focus area
- Coordinating cross-functional input and ensuring timely submission of completed applications
- Tracking submission status and managing follow-up with grant-making organizations

2.4 General Chief of Staff Support

As capacity allows and priorities dictate, the Contractor may also assist with:

- Strategic planning and prioritization support for the leadership team
- Preparation of materials for investor, partner, or board-level communications
- Operational coordination to support company scaling efforts

3. Milestones & Deliverables

The following milestones govern the Trial Period. Compensation triggers (detailed in Section 6) are tied to verified achievement of each milestone. Target dates have been defined; dates must be achieved unless mutually agreed upon, in advance, and written approval by UtopIQ CEO.

Milestone	Target Date	Success Metric	Compensation Trigger
LLM assessment high level technical discovery and overall solution fit & marketing feasibility (Months 1–2)	End of Month 2	LOI drafted by Company expressing interest and intent to support development and market strategy in Q3	Access / platform value (see Sec. 6)
3 qualified early adopter prospects with signed LOIs	April 17, 2026	Minimum 3 executed LOIs from June-ready clients	-
Formal early adopter selection complete	May 8, 2026	Final cohort selected and confirmed	-
Contracts executed — early adopter cohort	May 27, 2026	Signed contracts with monetary payment commitments from all early adopters	3% of up-front revenue captured for early adopter cohort
Early adopter onboarding supported; $1M raised (non-dilutive and/or dilutive)	June 8, 2026	Onboarding underway; at least $1M in committed capital raised	3% of first $1M raised if achieved by June 8
5 of 10 total LOIs signed	June 26, 2026	5+ cumulative executed LOIs for CY 2026 pipeline	$10,000

4. Hours & Availability

This is a fractional engagement. The Contractor will dedicate approximately 10 to 20 hours per week, with the flexibility to flex up or down based on business priorities and mutual agreement. During intensive periods — particularly around LOI and contracting deadlines — hours may temporarily increase beyond 20 with advance coordination and mutual consent.

Material changes to scope that would require a sustained adjustment beyond this range will be addressed via a written amendment to this SOW.

5. Term & Path Forward

5.1 Trial Period

The initial term of this engagement ("Trial Period") commences on [START DATE] and runs for three (3) months, through [END DATE]. The Trial Period is designed to allow both parties to: (a) evaluate the working relationship and mutual fit; (b) test and advance the LLM assessment framework in a live environment; and (c) assess performance against the pipeline milestones outlined in Section 3.

5.2 Path to a Second SOW

At the conclusion of the Trial Period, if milestones have been achieved and both parties are satisfied with compatibility and overall fit, [Company Name] and the Contractor will engage in good-faith discussions to execute a Second Statement of Work. The second SOW may include:

- Greater depth of involvement and an expanded strategic role
- Formal incorporation of the LLM assessment framework into [Company Name]'s platform or service offering
- Continued or enhanced participation in the Capital Factory UtopIQ partnership
- Additional compensation structures, including potential equity consideration, commensurate with expanded scope and utilization of LLM assessment framework under UtopIQ brand
- Evolution toward a full-time arrangement, if of mutual interest, with competitive compensation and schedule flexibility

> *The second SOW will be structured around mutual interest and demonstrated results — not an automatic continuation. Both parties retain full discretion to proceed or conclude the engagement at the end of the Trial Period.*

6. Compensation

This engagement is structured as a value-exchange model. Rather than traditional cash compensation during the Trial Period, [Company Name] provides the Contractor with direct access to a high-value platform, network, and resources that advance the Contractor's own strategic objectives — specifically, the development, testing, and validation of his proprietary LLM assessment framework.

6.1 Platform & Network Access (Non-Cash Compensation)

As the primary compensation for services rendered during the Trial Period, [Company Name] will provide the Contractor with:

VALUE PROVIDED TO CONTRACTOR		
🚀	**Elite Incubation Access**	Direct line into UtopIQ's highly competitive incubator program, providing a structured, high-visibility environment to further build, test, and refine the LLM assessment framework

🧪	**Live Testing Platform**	Use of an active, real-world startup environment with sandbox testing environment and genuine enterprise prospects to stress-test the LLM framework as a pre-sales qualification tool
🌐	**Network & Resources**	Full access to UtopIQ's team member network, partner relationships, Capital Factory connections, and support resources throughout the engagement
🎯	**Advisor Board Visibility**	Exposure to and engagement with UtopIQ's established Board of Advisors, which includes senior executives across AI, blockchain, and the public sector
📈	**High-Profile Platform**	Association with a high-visibility, high-profile startup operating at the intersection of AI and enterprise — providing credibility, case study material, and strategic positioning for the Contractor's own work

6.2 Milestone-Based Incentive Bonuses

In addition to the platform and network access described above, the Contractor will be eligible for the following milestone-based incentive bonuses upon verified achievement – see table in section 3

6.3 Independent Contractor — No Base Salary

For the avoidance of doubt, no base salary, hourly rate, or guaranteed cash payment is included in this SOW during the Trial Period. The Contractor acknowledges that the value provided under Section 6.1, combined with the milestone incentives under Section 6.2, represents the full compensation structure for this engagement.

7. Independent Contractor Relationship

The Contractor will be engaged as an independent contractor and not as an employee of [Company Name]. The Contractor is responsible for all applicable taxes on any cash compensation received. Nothing in this SOW creates an employment, partnership, or joint venture relationship between the parties.

8. Confidentiality

Each party agrees to maintain the confidentiality of all non-public information received from the other party in connection with this engagement. This includes, but is not limited to, business strategies, prospect and client data, LLM framework methodology and architecture, grant materials, and financial information. This obligation is mutual and survives the termination of this SOW.

9. Intellectual Property

9.1 Work Product

All deliverables, materials, and work product created by the Contractor specifically for [Company Name] in the performance of services under this SOW shall be considered work made for hire and shall be the sole property of [Company Name].

9.2 LLM Framework — Contractor IP

For the avoidance of doubt, the Contractor's pre-existing LLM assessment framework, methodology, tools, and related intellectual property ("Contractor IP") remain the sole property of the Contractor. Any enhancements, adaptations, or derivatives of the Contractor IP developed during this engagement shall be addressed in the Second SOW or a separate IP agreement, should the parties elect to proceed with formal integration.

10. Termination

Either party may terminate this SOW with fourteen (14) days written notice. In the event of termination by [Company Name] without cause, the Contractor shall retain any milestone bonuses earned through the date of termination. Any milestone bonuses contingent on future events shall be forfeited upon termination unless otherwise agreed in writing.

11. Governing Law

This SOW shall be governed by the laws of the State of Texas, without regard to conflict of law principles.

12. Signatures

By signing below, the parties agree to the terms and conditions set forth in this Statement of Work.

[Company Authorized Signatory]	Marc [Last Name], Contractor
Name: _____	Name: _____
Title: _____	Date: _____
Date: _____	

EXHIBIT A — COMPENSATION SCHEDULE

The following cash incentive amounts are agreed upon by both parties and incorporated into the SOW by reference:

Milestone	Target Date	Bonus Amount	Payment Timing
Signed contracts w/ monetary payment	May 27, 2026	$_____	Within 10 days of milestone verification
$1M raised + onboarding initiated (3% of $1M)	June 8, 2026	$30,000 (max)	Within 30 days of verified capital raise
5 of 10 LOIs signed	June 26, 2026	$10,000	Within 10 days of milestone verification

Agreed and acknowledged by both parties as of the date signed on the signature page of this SOW.

_____
[Company Name] Authorized Signatory
Date: _____

_____
Marc [Last Name], Contractor
Date: _____